Comparative Statement

Tender Nu: BBMP/2019-20/OW/WORK_INDENT38009
Tender Na: Desilting of drains at Kodigehalli and surrounding areas, in ward no. 08 Kodigehalli

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amo	KARTHIKYADAV C P ( ) Quoted Ra	Total Amount
1	Removing a	1	sqm	1077.3	111.3	119903.49	94.61	101923.353
2	Earthwork e	2	cum	266	137.8	36654.80	100.0	26600.00
3	Providing ar	3	Sqm	119.7	2100	251370.00	1785.0	213664.50
4	Lead for Dis	4	cum	226.1	87.56	19797.316	74.0	16731.40
	Total Summary Amount					427725.61	358919.25	0.00
	% against Estimated Rate						-16.0866	
	% against CSR							
	Total Bid Amount						358919.25 (L1)	

[illegible]

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-12-04 18:15:10.0	2019-12-20 12:28:55.0	2020-03-02 18:17:21.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:33:47.0	2019-11-13 15:33:52.0	2019-12-04 18:15:10.0	Approve	Five Bidders are participated for this work out of which L1 Bidder KARTHIKYADAV C P ( ) Quoted RS 358919.25 (-16.0866%) Below the Tender Amount. Hence the rates Quoted by L1 SHARAN SAGAR V ( ) Quoted RS 358919.25 (-16.0866%) Below recommended for Your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:33:47.0	2019-11-13 15:33:47.0	2019-11-13 15:33:47.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-11-13 15:33:30.0	2019-11-13 15:33:41.0	2019-11-13 15:33:43.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:22:36.0	2019-11-05 11:24:41.0	2019-11-13 15:33:30.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-11-05 11:14:13.0	2019-11-05 11:22:12.0	2019-11-05 11:22:35.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:11.0	2019-10-30 11:49:23.0	2019-11-05 11:14:13.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:10.0	2019-10-26 11:00:10.0	2019-10-26 11:00:10.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT38009	bbmp_ee2_yel -H T MOHAN DAS	2019-10-05 15:23:58.0	2019-10-05 15:48:50.0	2019-10-05 15:48:50.0	Approved		Completed